
Facility Item Quantity Units

 Bonded Cost 

Stage 2 

Open Pits

Mill Zone Pit 

Revegetate 55 ac 3,000.00$     ac 165,817$              

Revegetate Pit Sed Pond Area 2 ac 3,000.00$     ac 6,000$                  

Stream Restoration 1,943 lf 225.00$        lf 437,213$              

Indirect Costs 36,542$                

Contingency 36,542$                

Subtotal 682,114$              

Ledbetter Pit  (Borrow area only)

Revegetate Stormwater Controls 3 ac 3,000.00$     ac 10,200$                

Revegetate 16 ac 3,000.00$     ac 46,800$                

RipRap Stormwater Spillway (Import and Place Riprap) 40 cy 15.03$          cy 601$                     

Notch Outlet (Channel Excavation) 500 cy 0.61$            cy 305$                     

Silt Fence 2,900 ft 3.50$            ft 10,150$                

Indirect Costs 4,083$                  

Contingency 4,083$                  

Subtotal 76,223$                

OSAs

Johnny's PAG

Revegetate Phase 1a 53 ac 3,000.00$     ac 81,620$                

Revegetate Phases 1b and 1c 55 ac 3,000.00$     ac 165,000$              

Remove buried Groundwater pipes (Remove and Demo Pipeline) 1,800 lf 1.75$            lf 3,150$                  

Reconnect Upstream channel (Stream Restoration) 100 lf 225.00$        lf 22,500$                

Remove ByPass Channel (Dozer Push) 11,671 cy 0.39$            cy 4,552$                  

Indirect Costs 16,609$                

Contingency 16,609$                

Subtotal 310,040$              

601 OSA

Revegetate Stormwater 2 ac 3,000.00$     ac 6,231$                  

Revegetate 8 ac 3,000.00$     ac 24,995$                

Indirect Costs 1,874$                  

Contingency 1,874$                  

Subtotal 34,973$                

Growth Media Storage Areas

601 GMS

Scarify 15 ac 184.33$        2,765$                  

Revegetate 15 ac 3,000.00$     ac 45,000$                

Indirect Costs 2,866$                  

Contingency 2,866$                  

Subtotal 53,497$                

TSF GMS

Scarify 62 ac 184.33$        ac 11,428$                

Revegetate 62 ac 3,000.00$     ac 186,000$              

Indirect Costs 11,846$                

Contingency 11,846$                

Subtotal 221,120$              

Surface Water Management

North Fork Diversion

Revegetate Stormwater 1 ac 3,000.00$     ac 3,000$                  

Stream Restoration 1,124 lf 225.00$        lf 252,790$              

Remove Culvert and Regrade 658 lf 11.40$          lf 7,501$                  

Remove and Demo Pipeline 1,500 ft 1.75$            lf 2,625$                  

Revegetate 2 ac 3,000.00$     ac 6,000$                  

Indirect Costs 16,315$                

Contingency 16,315$                

Subtotal 304,546$              

Rate

Cost Breakdown Table (Stage 2 Only)

Reclamation & Closure Cost Estimates

Romarco Minerals - Haile Gold Mine 



HGM Crk Diversion

Revegetate Stormwater 6 ac 3,000.00$     ac 18,000$                

Misc Rework (Channel Excavation + Dozer Push) 5,000 cy 1.00$            cy 5,000$                  

Stream Restoration (original creek) 250 lf 225.00$        lf 56,250$                

Revegetate 6 ac 3,000.00$     ac 18,000$                

Silt Fence 4,200 ft 3.50$            ft 14,700$                

Indirect Costs 6,717$                  

Contingency 6,717$                  

Subtotal 125,384$              

Roads

JPAG Pipeline/Depres. Service Road - Scarify 20 ac 184.33$        ac 3,687$                  

JPAG Pipeline/Depres. Service Road - Revegetate 20 ac 3,000.00$     ac 60,000$                

JPAG Pipeline/Depres. Service Road Culvert 1,205 lf 11.40$          lf 13,737$                

JPAG Pipeline/Depres. Service Road - Stream Rest. 354 ft 225.00$        ft 79,644$                

JPAG Pipeline/Depres. Service Road -Silt Fence 19,600 ft 3.50$            ft 68,600$                

Indirect Costs 13,540$                

Contingency 13,540$                

Subtotal 252,748$              

Construction Roads    * Stormwater controls included in acres

West MZ Construction Road - Scarify 2 ac 184.33$        ac 369$                     

West MZ Construction Road - Revegetate 2 ac 3,000.00$     ac 6,000$                  

West MZ Construction Road - Silt Fence 3,900 ft 3.50$            ft 13,650$                

East MZ Construction Road - Scarify 4 ac 184.33$        ac 737$                     

East MZ Construction Road - Revegetate 4 ac 3,000.00$     ac 12,000$                

East MZ Construction Road - Silt Fence 1,700 ft 3.50$            ft 5,950$                  

East MZ Const Rd Culvert 171 lf 11.40$          lf 1,949$                  

Ledbetter Const. Road - Scarify 2 ac 184.33$        ac 369$                     

Ledbetter Const. Road - Revegetate 2 ac 3,000.00$     ac 6,000$                  

Ledbetter Const. Road - Silt Fence 800 ft 3.50$            ft 2,800$                  

Diversion Road - Scarify 1 ac 184.33$        ac 184$                     

Diversion Road - Revegetate 1 ac 3,000.00$     ac 3,000$                  

Diversion Road Culvert 142 lf 11.40$          lf 1,619$                  

Diversion Road - Silt Fence 1,000 ft 3.50$            ft 3,500$                  

NF Construction Road - Scarify 1 ac 184.33$        ac 184$                     

NF Construction Road - Revegetate 1 ac 3,000.00$     ac 3,000$                  

NF Construction Road - Silt Fence 1,000 ft 3.50$            ft 3,500$                  

TSF Construction Road - Scarify 10 ac 184.33$        ac 1,843$                  

TSF Construction Road - Revegetate 10 ac 3,000.00$     ac 30,000$                

TSF Construction Road - Silt Fence 10,900 ft 3.50$            ft 38,150$                

TSF Constr Road Culvert 400 lf 11.40$          lf 4,560$                  

TSF Constr Road Stream Restoration 400 lf 225.00$        lf 90,000$                

TSF GMS Construction Rd - Scarify 3 ac 184.33$        ac 553$                     

TSF GMS Construction Road - Revegetate 3 ac 3,000.00$     ac 9,000$                  

TSF GMS Construction Road - Silt Fence 2,900 ft 3.50$            ft 10,150$                

Indirect Costs 14,944$                

Contingency 14,944$                

Subtotal 278,956$              

Haul Roads

601 to Pads Haul Road - Scarify 19 ac 184.33$        ac 3,502$                  

601 to Pads  Haul Road - Revegetate 19 ac 3,000.00$     ac 57,000$                

601 to Pads Culvert (included in NF div) 0 lf 11.40$          lf -$                     

601 to Pads Road Stream Restoration (all in NF Div) 0 lf 225.00$        lf -$                     

601 to Pads Road - Silt Fence 7,200 ft 3.50$            ft 25,200$                

601 GM to Intersection Haul Road - Scarify 4 ac 184.33$        ac 737$                     

601 GM to Intersection Haul Road - Revegetate 4 ac 3,000.00$     ac 12,000$                

601 GM to Intersection Haul Road - Silt Fence 2,500 ft 3.50$            ft 8,750$                  

Pads to Crusher Haul Road - Scarify 28 ac 184.33$        ac 5,161$                  

Pads to Crusher Haul Road - Revegetate 28 ac 3,000.00$     ac 84,000$                

Pads to Crusher Road culvert 1,107 lf 11.40$          lf 12,620$                

Pads to Crusher Road Stream Restoration 420 lf 225.00$        lf 94,500$                

Pads to Crusher Road - Silt Fence 10,500 ft 3.50$            ft 36,750$                

Ramona Haul Road - Scarify 8 ac 184.33$        ac 1,475$                  

Ramona Haul Road - Revegetate 8 ac 3,000.00$     ac 24,000$                

Ramona Haul Road - Silt Fence 3,800 ft 3.50$            ft 13,300$                

Indirect Costs 22,740$                

Contingency 22,740$                

Subtotal 424,475$              

Snowy Owl

Revegetate 4 ac 3,000.00$     ac 13,013$                



Indirect Costs 781$                     

Contingency 781$                     

Subtotal 14,575$                

NPDES System Components

19 Pond

Fill in excavation 115,500 cy 2.26$            cy 261,030$              

Indirect Costs 15,662$                

Contingency 15,662$                

Subtotal 292,354$              

465 Pond

Fill in excavation 125,000 cy 2.26$            cy 282,500$              

Revegetate/Stormwater 9 ac 3,000.00$     ac 27,000$                

Indirect Costs 18,570$                

Contingency 18,570$                

Subtotal 346,640$              

Events Pond

Fill in excavation 8,170 2.26$            cy 18,464$                

Indirect Costs 1,108$                  

Contingency 1,108$                  

Subtotal 20,680$                

Pipelines

Demo HDPE pipeline (MZ Pit to 19 Pond) 4,800 ft 1.75$            ft 8,400$                  

Demo HDPE pipeline (465 to 19 Pond) 4,200 ft 1.75$            ft 7,350$                  

Demo HDPE pipeline (WWTP to 003) 3,950 ft 1.75$            ft 6,913$                  

Indirect Costs 1,360$                  

Contingency 1,360$                  

Subtotal 25,382$                

TSF Impoundment

Remove Coffer Dam 11,000 cy 0.39$            cy 4,290$                  

Stream Restoration 5,200 lf 225.00$        lf 1,170,000$           

Revegetate 198 ac 3,000.00$     ac 594,000$              

Indirect Costs 106,097$              

Contingency 106,097$              

Subtotal 1,980,485$           

Plant Site, Associated Infrastructure, and Other

WWTP

Rubilize concrete slab for WWTP (Concrete Demolition) 514 CY 8.00$            CY 4,112$                  

Bury concrete in place (Import Soil and LGB push) 514 Cy 2.26$            Cy 1,162$                  

Indirect Costs 316$                     

Contingency 316$                     

Subtotal 5,906$                  

Depressurization Well Abandonment

Demo Depressurization Lines 15,351 ft 1.75$            ft 26,864$                

Indirect Costs 1,612$                  

Contingency 1,612$                  

Subtotal 30,088$                

601 Tailing Storage Overpass

Remove Bridge Supports 1 ls 64,680.00$   ea 64,680$                

Indirect Costs 3,881$                  

Contingency 3,881$                  

Subtotal 72,442$                

Total 5,552,626$           


